

Rough in washroom DWV & water 95
2 men 5 days

set fixtures and heater 44

Booster Pump 19

3 trip seal primers 12

water mains 228
12 days 2 men

water and forcemain in pit 76
4 days 2 men

connect tanks? + m

Star twice/week @ 5 ea 100
X 10

1059 hrs

@95 \$100,000
@85 \$90,015
\$95K.
Final

5
8
4
1
1

2-10" roof drains N. wall
5 days - 2 men 95 hrs

3-6" drains middle roof high
8 days 2 men 152

2-8" drains swell lower roof
4 days 2 men 76

connect existing drains from old plant
1 day each 1 man 28

electrical room roof drain
1 man 1 day 9

3" stack east wall back roof
1.5 days 2 men 28

interceptor and F.O. venting west wall
2 days 2 men 38

3" stack at existing building
1 day 2 men 19

testing roof drains and venting 40

485